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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0006 INFORMATION
Summary of Changes — Amendment 0006
A Conformed RFP will be posted on the website, with all changes through the most current amendment by COB 15
August 2005. All registered plan holders will be notified when this posting occurs.

SUMMARY OF CHANGES

e The list of attendees, Q&A’s, and slides from the 04 August 2005 site visit at ERDC, Vicksburg, MS are
hereby posted.

e The slides from the 02 August 2005 site visit at HQ USACE, Washington, D.C. are hereby posted.

e The list of attendees, Firm Fixed Price vs Cost Reimbursable PWS matrix, and slides from the 09 August
2005, Final Industry Forum held in Crystal City, VA are hereby posted. Q&A’s from this Forum will be
posted at a later date.

e The latest set of Q&A’s from the website, dated 01 August 2005 and 10 August 2005 are hereby posted.

e Technical Exhibit 15, Contracts by Business Type and WBS (taken from the Benefits Analysis), is hereby
posted in an excel spreadsheet and in ACCESS format.

e Paragraph L.4.2., Compliance Matrix, is hereby revised with the data on the attached pages:

e Editing of the below paragraph from Amendment 0005, dated 03 August 2005, is provided. Changes are in
BOLD print.

ADD Section L.7.1. TAB B. Phase-In Plan — A Phase-In Plan in accordance with PWS requirements shall be
submitted for Government use in offeror evaluation. The Phase-In Plan shall include the description of the
offeror’s plan for the (removed wording “first 6-month) phase-in period. This plan shall include detail that
describes the offeror’s approach to recruiting, hiring, training, security limitation, and any other special
consideration. The offeror shall structure its plan to meet the Right of First Refusal clause requirements and how
its hiring approach will minimize any disruption to the USACE meeting it IM/IT service requirements until the SP
takes over the service responsibility. The Plan shall include how the SP will consider the displacement of incumbent
Government personnel, the Government’s need to continue IM/IT services until SP take-over, and Government
personnel interest in being employed by the SP. The second 6-month phase-in period shall include a section that
describes the offeror’s concept for the phased turn over of full operational responsibility. This section shall detail
the offeror’s anticipated timeline for sequencing the turn over of responsibility of operations for each PWS C.5 first
level paragraph. The offeror shall identify any major risks and mitigating actions it has experienced with a similar
situation. The ATO is relieved from responding to the requirement in the last sentence but should instead describe
the risk it anticipates and its proposed mitigating actions. Refer to PWS Section 1.13 for a full explanation of the
Phase-In Period.

e  Questions and Answers Received Directly through Email:
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1. Question/Comment: Probably a typo, but there is a disconnect in amendment 5 to the subject
solicitation.

On page 2, Section L.7.1, Tab B (ADD to phase-in) 5th line from the end of the paragraph, states that the second 6
month period describes full operational responsibility. However, the next line states that ...responsibility of
operations for each PWS 5.2 first level paragraph.” Section C.5.2 only deals with Automation, what about the other
functions addressed in Section C.5 of the PWS?

Secondly, page 3, 2nd paragraph of C.1.13 Phase-In Evaluation Factors, 2nd paragraph states..."inventory of current
service quality levels for each PWS C.5 level one paragraph at each USACE organization receiving IM/IT
support...". How can you evaluate all of the C.5 level one paragraphs when only C.5.2 (Automation) is included in
section L.7.1?

Answer: Clarification provided in Amendment 0006.

2. Question/Comment: L.4.2 (Page 74 of 94) Compliance Matrix. The example given does not
appear to orient around a main RFP point of reference, which would typically be the first column
on the left. What does the current first-column heading of "Title" refer to, with regard to the RFP
requirements?

Response: Section L instruction for each proposal volume
3. Is the intent of the compliance matrix to actually center around the PWS requirements?

Response: The intent of the offeror completing the compliance matrix is to facilitate the evaluation
process.

4. If the PWS is the focus, may we put the PWS paragraphs as the first column on the left, aligning
the other elements against the PWS as it applies?

Response: Yes

5. If the PWS is NOT the focus, with what main RFP element is this matrix intended to show proposal
compliance?

Response: The compliance matrix used the Section L instructions. However, this approach was not
intended to relieve or limited other Section L instructions such as that stated in L.7.2.



ERDC SITE VISIT ATTENDEES
04 August 2005 - Vicksburg, MS

COMPANY

NAME

Cape Fox Professional Services  Russell Sapp

Cape Fox Professional Services P. Greg Newman

Cape Fox Professional Services Byron A. Van Epps

ISS

ISS

Northrup Grumman IT
USACE
USACE PWS
USACE PWS
USACE-ERDC
USACE-ERDC
USACE-ERDC
USACE-ERDC
USACE-ERDC
USACE-ERDC

Daniel Jones
Arthur (Casey) Myers
Sam Hiser

Peggy Wright
Glen DePue
Ronald G. Fennell
Alice Duke

Dana Allen
Conrad Rabalais
Alan Middleton
Jamie Leach

Jim Murphy
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ERDC SITE VISIT Q AND A

04 August 2005

ERDC Questions

Can we get a copy of a map of the tour facilities?

Do you have any IT hardware on the physical models?
If so what?

Why didn't we see the CEEIS equipment and hear
about the CEEIS mission?

ERDC Answers

The information that you requested is currently
provided in the TE portions of the PWS. Information
such as facility size, location, networks and COMM
diagrams are part of the FOUO portion of the PWS.

No.
We saw the CEEIS portion at the WPC (Portland)

during an earlier part of the on-site tour. Today we
only toured the ERDC sites here in Vicksburg.



DEPARTMENT OF THE ARMY
BALTIMORE DISTRICT, CORPS OF ENGINEERS
P.0. BOX 1715
BALTIMORE, MARYLAND 21203-1715

Date: 09 August 2005

12:00 — 4:00pm
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Location: Sheraton Crystal City, 1800 Jefferson Davis Highway, Arlington, VA

List of Registered Attendees

Name Organization Phone Number Company
Size
Standard
Steve Scarlis A&T Systems 410-730-8686 SB, SDB,
MOB
Neel Ghanwat Adil Business Systems 212-683-5096, ext 225 SB, SDB
Sushil Chachra Adil Business Systems 212-683-5096, ext 225 SB, SDB
David Hardrick ADNET Systems 301-266-2855 SB, SDB,
MOB
David Humayun ADNET Systems 301-266-2855 SB, SDB,
MOB
Brent Van Sycoc Alliance Tech Group, LLC | 410-712-0270, ext 124 SB, 8(a),
SDB, MOB,
wWOB
Linda Hall Alliance Tech Group, LLC | 410-712-0270, ext 124 SB, 8(a),
SDB, MOB,
WOB
Jim Hogan ARC IAI 703-360-2744
Dan Cox ASRC Federal 301-837-9035 SB
Mike Egnotovich Binary Consulting, Inc. 571-277-0581 SB, 8(a),
SDB, MOB,
wWOB
Greg Carper CACI International 703-802-8505
Dr. Dick Williams C&C International 954-450-0023 SB, SDB,
Computers Consultants 8(a), WOB,
MOB
Byron A. Van Epps Cape Fox Professional 703-581-7252 NAO, MOB,
Svcs SB, SDB,
8(a), HubZone
Jackie Beaudoin Cape Fox Professional 703-581-7253 NAO, MOB,
Svcs SB, SDB,
8(a), HubZone
Justin Porto Cape Fox Professional 703-530-0430 NAO, MOB,

Svcs

SB, SDB,
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8(a), HubZone

P. Greg Newman Cape Fox Professional 703-530-0430 NAO, MOB,
Svcs SB, SDB,
8(a), HubZone
Russell Sapp Cape Fox Professional 703-530-0430 NAO, MOB,
Svcs SB, SDB,
8(a), HubZone
Rick Taylor Carter-Lambert LLC 240-764-0500 SB, SDB,
MOB,
SDVOSB
Mary Barr Contractors Nationwide 703-587-2727 SB, SDB,
WOB
Lonnie R. Merriett Croop-LaFrance, Inc. 202-528-7636 SB, SDB,
8(a), NAO,
MOB
Paul Gauthier Crystal City Copy Center | 703-415-1733 SB
Dick Winter CSsSC 757-262-3403 LB
Fred Messing CSC 301-529-8811 LB
Paul Barker CSsC 703-876-1157 LB
Ralph Tuccillo CSC 703-876-1101 LB
Ken Roohafzaii Daston Corporation 703-288-3200, ext 264 | SB, SDB,
wOB, MOB
Curtis J. Phillips Data Solutions & Tech 240-487-1467 SB, SDB,
MOB, WOB,
VOSB
Lucretia Copes DENYSYS 703-921-9368 SB, SDB,
MOB, 8(a),
HubZone
David Hunt ENSPYR 757-660-6629 SB, SDB,
WOB,
SDVOSB
Sharon Durrette-Hunt ENSPYR 757-660-6629 SB, SDB,
WOB,
SDVOSB
Jim Wand Force 3, Inc. 301-261-0204, ext 130 | SB, SDB,
MOB
Tom Jenkins Foundry Networks 609-605-8808 SB
Cheryl Thomas Genesis Technologies, 410-312-9800 SB, SDB,
Inc. wWOB, MOB
Don Chapman Goldbelt Raven LLC 703-871-2091, ext 152 | SB, SDB,
8(a), MOB,
NAO
Vincent L. Dixon GRS, Inc. 301-668-6202
Robert Murphy Holocom Networks 703-916-8389 SB, VOSB
Jennifer Harar Hummingbird LTD 202-741-1014 SB
Christopher Choby IBM Business Consulting | 703-322-5211 LB
Svcs
Edward N. Delaney Ideal Scanners & Systems | 301-468-0123, x1231 SB, SDVOSB
Ron Trettau Info Systems Support 301-556-9084 SB, MOB
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(1ISS), Inc.
Richard A. Weber Innovative Technology 303-319-2393 SB
Systems
Shan Karim Integrated Software, LLC | 877-753-7300 SB, SDB,
MOB
George Charuhas JLM Info Systems, Inc. 703-597-8018 SB, WOB,
MOB
Joann Edwards JLM Info Systems, Inc. 703-597-8018 SB, WOB,
MOB
Colleen Leighty Lockheed Martin IT 301-721-5342 LB
Eugene Randolph Lockheed Martin IT 301-721-5342 LB
Joe Verderame Lockheed Martin IT 480-732-0212 LB
Keith Spencer Lockheed Martin IT 301-721-5342 LB
Kris Krieger Lockheed Martin IT 480-732-0212 LB
Dee Fisk Mega-Tech, Inc. 703-534-1629 SB, WOB,
SDB, MOB
Bob Smith Nat'l Information Tech 301-483-8444 SB, 8(a),
Consulting, Inc SDB, MOB
John KaiKai Nat'l Information Tech 301-483-8444 SB, 8(a),
Consulting, Inc. SDB, MOB
Robert L. Johnson Northrop Grumman IT 703-713-4903 LB
Vincent GwiazdowskKi Northrop Grumman IT 703-713-4903 LB
Jeff Olympia Olympia Computing 301-787-9856
Ola Aiyegbusi OndoTec, Inc. 301-455-3752 SB, SDB,
MOB,
SDVOSB
lan Andrews Opsware, Inc. 301-941-1898 LB
Nalan Gainer PT Consulting Co 202-828-6286 SB, WOB
Warren Fleming QSTI 301-916-4522 SB, SDB,
8(a), MOB
John L. Huggins, Jr. Quality 301-686-0500, ext 101 | SB, SDB,
Telecommunication Svcs VOSB, MOB
Derek Allison RTKL 410-537-6079
Desh Deshmukh SA Technologies 703-273-1326 SB, MOB
Joe Collins SAIC 256-890-3033 LB
Susheela Palaniswamy | Shakthy Information 240-355-6184 SB, SDB,
Systems WOB, MOB
Anita Stanton SRA International 703-227-5175 LB
Erik McNair SRA International 703-227-7014 LB
Frances Nealon Storage Tech Corp 301-526-4414 LB
Leah McDowell Strickly Business 888-529-0401, ext 6312
Shirley Ashcraft Structured Technology 240-246-0112, x101 SB, WOB,
Solutions, Inc. MOB
Gregory J. Taylor Sun Technologies 301-527-6349 SB, SDB,
MOB
Gordon Steever Sycamore Associates, Inc. | 301-668-4681 SB
Doug Trolan System Integration 240-764-1110 SB, MOB
Michael Higgins System Integration 240-764-1110 SB, MOB
Bob Skaggs Sytel, Inc. 270-945-9054 LB
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Donna Freedman Sytel, Inc. 240-333-1171 LB
Milton Lawler The Lawler Associates 301-793-7971 SB, WOB
Q.C. Jones TMI Solutions, Inc. 301-583-4622 SB, 8(a),
SDB, MOB,
VOSB
Earl Koger Transportation & 301-562-1440 SB, VOSB,
Distribution Solutions, LLC MOB
Donna Lenco TriCor Industries 301-731-6140 SB, MOB,
SDVOSB,
Jack Schols TriCor Industries 301-731-6140 SB, MOB,
VOSB,
SDVOSB,
Dr. Bunmi Ogunsola Tryby Energy, Minerals & | 703-583-5647 SB, SDB,
Environmental Corp 8(a), MOB,
(TEMEC) WOB
Ed Charik USA Mobility 800-340-4732, x8535
Dr. Peggy Wright USACE, ERDC 601-618-4630
Gregg Hoge USACE, ITL, ERDC, 603-738-1380
George Vella USACE, Mobile 251-690-2411
Christina M. Kauffman | USACE, NAD 718-765-7009
Mack Ross USACE, Vicksburg 601-631-5338
Frederick Haggerty Visionaire, Inc. 540-720-5616
Gary Newport Westar Corporation 703-602-4458 SB
Richard Garrison WSI Internet Consulting & | 301-685-3275 SB, WOB,
Education MOB

HQ USACE Strategic
Sourcing Program
Office (SSPO)
Representatives

G. Ray Navidi Program Manager, SSPO | 202-761-1048
Dr. James (Jimm) Rich | A76 Contracting Officer 410-962-2196
Glen DePue IM/IT PWS Team Leader | 912-677-6033
Fred Reid HQ, USACE, SSPO 202-761-1034

Shelly F. Taylor

Procurement Attorney

410-962-3385

Cathey Robertson

Senior Procurement
Analyst

410-962-3788/
202-761-5452

Tony Brunner

Functional PM, SSPO

202-761-7097

LEGEND for Company Size Standard:

LB Large Business

MOB

Minority Owned Business




NAO

SB

SDB
SDVOSB
VOSB
WOB

Native American Owned

Small Business

Small Disadvantaged Business

Service Disabled Veteran-Owned Small Business
Veteran-Owned Small Business

Woman Owned Business
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L.4.2 Compliance Matrix: Offeror (to include Agency Tender) are instruction to submit a completed Compliance
Matrix, following the example below, in sufficient detail to facilitate the SSA evaluation process. The completed
compliance matrix does not count in the page limitations and the entire matrix should be inserted in the front of each
volume of the offeror or Agency Tender submission. The compliance matrix should be completed to level three.
Offerors are solely responsible for their responsiveness of their proposal. Offerors are cautioned to rely on
all sections of the solicitation to complete their proposal and not just the compliance matrix."

Proposal
Solicitation Section Vol., Page
Title CLIN | CDRL [/ PWS L Section M Number,
Paragraph Paragraph
Number
COST PROPOSAL -
VOLUME | Al =3
Award Fee 0006 L.5.1.5.
Tab A, 0001- L5156
Exceptions/Assumptions | 0005 All T
Tab B, SF-33 L.5.1.6
Tab C, Section B All L.5.1.6
Tab D, Section 8014 All NA L.5.1.6 Cost Factor
Tab E, Section K NA NA L.5.1.6
Tab F, Disclosure of
Potential Conflict of NA NA L.5.1.6
Interest
L.5.1.6
Tab G, Cost Information | All All Sections
1,2,3
MANAGEMENT (l\i;nagement
PROPOSAL — All L.6 Factor (a)
VOLUME II (b), (©)
C.1.3,
C.14,
C.15, @)
A002, | C.1.6.1., Management
Program Management All A003, | C.1.7, L.6.6.1
Factor (a),
AO004 | C.1.8, (), (©)
C.1.9, !
c.1.10,,
C.1.12.
Key Personnel (2)
e All A001 | C.1.4.1. L.6.6.2 Management
Qualifications F
actor (c)
TECHNICAL
PROPOSAL — All L.7
VOLUME llI
Tab A, All All
Exceptions/Assumptions | CLINS
. A005 (1) Technical
Tab B, Phase-In Period | 0001 AQD?2 C.1.13. L.7.1. Factor (a)
Tab C, Quality Control 0003 | A009 | C.1.5. L.7.1., (1) Technical
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Proposal
Solicitation Section Vol., Page
Title CLIN | CDRL [ PWS L Section M Number,
Paragraph Paragraph
Number
Plan L.7.5. Factor (f)
C.5.1,
C.5.2.
0002, '
Tab D, Technical 0003, A008, | C.5.3,,
A010, | C.54,
Approach 0004, A0l | C55
0005 e
C.5.6.,
C.5.7.
Implementation of CMR | 0002 Sollqtatlon
Section G
C.5.1,
C5.2,
. . C.5.3.
SP services in support '
of the mission i 0003 €54,
C.55, L.7.1, .
(1) Technical
C.5.6., L.7.2,
Factor (b),
C.5.7. L.7.3, ©), (d)
C3,Ch1, |L74 ’
Cc.5.2,
Management of C.5.3,
Government Furnished | 0004 C.54.,
equipment C.55,
C.5.6.,
C.5.7.
C.4.,Ch.1,
C.5.2,
. C.5.3.
Execution of SP '
Furnished Property 0005 1 AOO7 | C.5.4.,
C.55,
C.5.6.,
C.5.7.
. C.5.1.6.1,, .
Tab E, Transformation 0002 C5.2. TE L71 (1) Technical
Plan 22 Factor (e)
C.1.14., (1) Technical
Tab F, Phase-Out Plan | 0003E | A006 ca3. L.7.1. Factor (g)
PAST PERFORMANCE All L8 (3) Past
— VOLUME IV ' Performance
EXPERIENCE — Al L9 (4)
VOLUME V ' Experience
SMALL BUSINESS
UTILIZATION - L.10
VOLUME VI (5) Utilization
Subcontracting Plan 0003 All L.10.1 of Small
Met/exceeded goals NA L.10.2 Business
Indicate in SBSP 0003 L.10.3,
proposed percentages L.10.4

(End of Summary of Changes)
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